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This "Professional Services Bulletin" is the official notice of professional services requested by the Indiana
Department of Transportation (INDOT). You may submit statements of interest if you have qualifications
data currently on file with INDOT's Consulting Services Unit or submit qualifications data with the
statement of interest. A statement of interest must include a technical proposal, describing the capabilities
and proposed method of completing the requested services.

Statements of interest must comply with the following requirements:

1.

2.

Submit one (1) statement of interest in a single sealed envelope.

Write the following information in the bottom left hand corner of the envelope containing the
statements of interest:

a. "PSB-2002 - No. 19"
b.  Name of firm submitting statement of interest
c.  Item number(s) for which the firm has enclosed the statement(s) of interest.

INDOT will not accept statements of interest sent collect or be responsible for the consultant's
mailing and/or shipping costs.

For joint ventures, indicate the work and estimated percentage of the total project to be
performed by each participant. If selected, all joint venture participants will be required to
sign the INDOT consultant contract as wholly responsible parties.

Only statements of interest received by the Consulting Services Unit prior to:

4:00 P.M., Indianapolis time, December 13, 2002,
will be given consideration. Statements of interest received after the deadline will be returned
to the consultant unopened.

Send statements of interest to:
Jodi Williams, Program Coordinator
Consulting Services Unit
Indiana Department of Transportation
100 North Senate Avenue, Room N730
Indianapolis, Indiana 46204-2249



Engineer's Reports for the advertised projects may be viewed in IGCN 642. Please call Jeff Clanton,
Consultant Services Manager, Design Division, at (317)232-4198 to schedule a time to review the

paperwork.

The Indiana Department of Transportation will ensure that all certified Disadvantaged Business Enterprises
(DBE) will be afforded full opportunity to submit statements of interest and will not discriminate against
any consultant on the grounds of race, color, religion, sex, disability, national origin, or ancestry in the
selection process.

All consultants selected to provide services shall be required to comply with the following:

A. INDOT Disadvantaged Business Enterprise Program:

1.

2.

General

a.  Notice is hereby given to the consultant or subcontractor that failure to carry out the
requirements set forth in 49 CFR, Part 26 shall constitute a breach of contract and, after
notification, may result in termination of the contract or such remedy as the state deems
appropriate.

b.  The referenced section requires the following policy and disadvantaged business
enterprise (DBE) obligation to be included in all subsequent agreements between the
consultant and any subcontractor:

(1)

)

€)

It is the policy of the Indiana Department of Transportation that disadvantaged
business enterprises, as defined in 49 CFR Part 26, shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in
part with federal funds under this contract. Consequently, the DBE requirements
of 49 CFR Part 26 will apply to any contract entered into as a result of this
"Professional Services Bulletin".

The consultant agrees to ensure that disadvantaged business enterprises, as
defined in 49 CFR Part 26, have the maximum opportunity to participate in the
performance of contracts and subcontracts financed in whole or in part with
federal funds provided under contracts with INDOT. In this regard, the consultant
shall take all necessary and reasonable steps, in accordance with 49 CFR Part 26,
to ensure that disadvantaged business enterprises have the maximum opportunity
to compete for and perform contracts. The consultant shall not discriminate on
the basis of race, color, national origin, or sex in the award and performance of
federally-assisted contracts.

In accordance with the STURAA of 1987, women business enterprises (WBE)
have been considered to be socially and economically disadvantaged; therefore
the DBE program has been combined.

c.  As part of the consultant's equal opportunity affirmative action program, it is required
that the consultant shall take positive affirmative actions and put forth good faith efforts
to solicit statements of interest from and to utilize disadvantaged business enterprise
subcontractors, vendors or suppliers.

Definitions

The following definitions apply to this section:

a. “Disadvantaged Business Enterprise” or DBE means a for profit small business
concern that is at least 51 percent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in which 51
percent of the stock is owned by one or more such individuals, and whose
management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.
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“Small Business Concern” means a small business concern as defined pursuant to
section 3 of the Small Business Act and SBA regulations implementing it (13 CFR
Part 121) that also does not exceed the cap on average annual gross receipts specified
in 49 CFR Sec. 26.65(b).

“Socially and Economically Disadvantaged Individuals” means (i) any individual who

is a citizen (or lawfully admitted permanent resident) of the United States and who is

any individual who a recipient finds to be a socially and economically disadvantaged
individual on a case-by-case basis; or (ii) any individual in the following groups,
members of which are rebuttably presumed to be socially and economically
disadvantaged:

(1) Black Americans which includes persons having origins in any of the Black racial
groups of Africa;

(2) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South American, or other Spanish or Portuguese culture or
origin, regardless of race;

(3) Native Americans which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

(4) Asian-Pacific Americans which includes persons whose origins are from Japan,
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa,
Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the
Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati,
Juvalu, Nauru, Federated States of Micronesia, or Hong Kong;

(5) Subcontinent Asian Americans which includes persons whose origins are from
India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(6) Women;

(7) Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA designation
becomes effective.

Subcontracts

a.

If the consultant intends to subcontract a portion of the work, the consultant is required
to take affirmative actions to seek out and consider disadvantaged business enterprises
as potential subcontractors prior to any subcontractual commitment.

The contracts made with potential disadvantaged business enterprise subcontractors and
the results thereof shall be documented and made available to INDOT and the Federal
Highway Administration when requested.

In those cases where the consultant originally did not intend to subcontract a portion of
the work and later circumstances dictate subletting a portion of the contract work, the
affirmative action contracts covered under paragraphs 3.a. and 3.b. of this section shall
be performed.

No subletting will be approved until the consultant demonstrates compliance with
paragraphs 3.a. and 3.b. of this section by submitting Form DBE-2 when subcontracts
with non-DBE firms are proposed.

Affirmative Actions

The consultant agrees to establish and conduct a program which will enable disadvantaged
business enterprises to be considered fairly as subcontractors and suppliers under this contract.
In this connection the consultant shall:

a.

Designate a liaison officer who will administer the consultant's disadvantaged business
enterprise program.
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b.  Ensure that known disadvantaged business enterprises will have an equitable
opportunity to compete for subcontracts, so as to facilitate the participation of
disadvantaged business enterprises.

c.  Maintain records showing (1) procedures which have been adopted to comply with the
policies set forth in this clause, including the establishment of a source list of
disadvantaged business enterprises, (2) awards to disadvantaged business enterprises on
the source list and, (3) specific efforts to identify and award contracts to disadvantaged
business enterprises.

d.  Cooperate with the state in any studies and surveys of the consultant's disadvantaged
business enterprise procedures and practices that the state may from time to time
conduct.

e.  Submit periodic reports of subcontracting to known disadvantaged business enterprises

with respect to the records referred to in subparagraph (3) above, in such form and
manner and at such times as the state may prescribe.

5. Leases and Rentals
The consultant shall notify the Indiana Department of Transportation when purchases or rental
of equipment (other than leases for hauling) are made with disadvantaged businesses. The
information submitted shall include the name of the business, the dollar amount of the
transaction, and the type of purchase made or type of equipment rented.

6. Your firm will not be considered a disadvantaged business enterprise (DBE) unless it is
currently certified by the Indiana Department of Transportation. If you feel your firm
qualifies, please contact Charlotte A. Leavell, Division Chief of the Civil Rights Division,
Room N855 of the Indiana Government Center North, Indianapolis, Indiana 46204, to obtain
the proper forms.

Drug-Free Workplace Certification

A certification is required by Executive Order No. 90-5, April 12, 1990, issued by the Governor of
Indiana as a requirement on all contracts and grants with the state of Indiana in excess of
$25,000.00. No award of a contract or grant shall be made, and no contract, purchase order or
agreement shall be valid unless and until a certification has been fully executed by the consultant
and attached to the contract or agreement as part of the contract documents. False certification or
violation of the certification may result in sanctions including, but not limited to, suspension of
contract payments, termination of the contract or agreement and/or debarment of contracting
opportunities with the state for up to three (3) years.

By signing the certification, which will be attached to the consultant contract, the consultant certifies

and agrees that it will provide a drug-free workplace by:

(a) Publishing and providing all employees engaged in the performance of the contract a
statement notifying such employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the consultant's workplace and
specifying the actions that will be taken against employees for violations of such prohibition;

(b) Establishing a drug-free awareness program to inform such employees about (1) the dangers
of drug abuse in the workplace; (2) the consultant's policy of maintaining a drug-free
workplace; (3) any available drug counseling, rehabilitation, and employee assistance
programs; and (4) the penalties that may be imposed upon an employee for drug abuse
violations occurring in the workplace;

(¢) Notifying such employees in the statement required by subparagraph (a) above that as a
condition of continued employment on the contract resulting from this solicitation, the
employee will (1) abide by the terms of the statement; and (2) notify the employer of any
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criminal drug statute conviction for a violation occurring in the workplace no later than five
(5) days after such conviction;

(d) Notifying in writing the Indiana Department of Administration within ten (10 days after
receiving notice under subdivision (c)(2) above, from an employee or otherwise receiving
actual notice of such conviction;

(e)  Within thirty (30) days after receiving notice under subdivision (c)(2) above of a conviction,
imposing the following sanctions or remedial measures on any employee who is convicted of
drug abuse violations occurring in the workplace: (1) take appropriate personnel action
against the employee, up to and including termination; or (2) require such employee to
satisfactorily participate in a drug abuse assistance or rehabilitation program approved for such
purposes by a federal, state or local health, law enforcement, or other appropriate agency; and

(f) Making a good faith effort to maintain a drug-free workplace through the implementation of
subparagraphs (a) through (e) above.

Before any contract will be made, the consultant must agree to the above terms. A certification

agreeing to such will be attached to each consultant contract which must be signed by the consultant.

C. Facilities Capital Cost of Money (September 1987)

1. Facilities capital cost of money will be an allowable cost under the contemplated contract, if
the criteria for allowability in subparagraph 31.205-10(a)(2) of the Federal Acquisition
Regulation are met. One of the allowability criteria requires the prospective contractor to
propose facilities capital cost of money in its offer.

2. If the prospective Contractor does not propose this cost, the resulting contract will include the
clause Waiver of Facilities Capital Cost of Money.

Selection of consultants by the Indiana Department of Transportation is not based on competitive
bidding.

All firms submitting a statement of interest in response to this Professional Services Bulletin will be notified
after the consultant selection has been approved.

Page 5 of 46
PSB 2002 No 19



ITEM: 1 Added Travel Lanes on [-69 from .48 mile south of Coldwater Road to .86 mile north of
SR 1/Dupont Road in Allen County. Length 4.8 miles. This project will include design of
the widening of one mainline bridge pair and the replacement of one overpass structure.
The consultant will be responsible for Construction Plans. INDOT will provide a
consultant developed survey and environmental and geotechnical services.

Des No. 9829980
Estimated Construction Cost: $36,350,000

Proposed Schedule
1. Start Plan Development — June 2003
2. Field Check Plans and Preliminary Signing Plans due -- 180 days after the Notice to Proceed

3. Design Summary and permit application forms with documentation due -- 30 days after the Road
Field Check.

4. Final Signing Plans due — 60 days after the Signing Field Check
5. Final Plans due -- 60 days after the Road Field Check
6. The consultant will keep the tracings until a time four months prior to a scheduled letting.

7. Anticipated Ready for Letting — December 2006
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ITEM: 2 Pavement Rehabilitation on SR 26 from the east corporate limits of Rossville to the

10.

11.

12.

13.

14.

Clinton/Floyd County Line in Clinton County. Length 14.5 miles. The consultant will be
responsible for survey, Right-of-Way Plans and Construction Plans. INDOT will provide
environmental and geotechnical services.

Des No. 9608970
Estimated Construction Cost: $24,040,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 270 days after Start Plan Development
Preliminary Field Check Plans due -- 120 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — December 2006
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ITEM: 3 Rehabilitation of [-64 from 0.48 km west of the Crawford/Harrison County Line to SR
135 in Harrison County. Length 8.7 miles. This project will include design of the
rehabilitation of three (3) bridges. The consultant will be responsible for survey and
construction plans. INDOT will provide environmental and geotechnical services.

Des No. 0066120
Estimated Construction Cost: $18,390,000

Proposed Schedule
1. Start Plan Development — June 2003
2. Field Check Plans and Preliminary Signing Plans due -- 180 days after the Notice to Proceed

3. Design Summary and permit application forms with documentation due -- 30 days after the Road
Field Check.

4. Final Signing Plans due — 60 days after the Signing Field Check
5. Final Plans due -- 60 days after the Road Field Check
6. The consultant will keep the tracings until a time four months prior to a scheduled letting.

7. Anticipated Ready for Letting — October 2004
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ITEM: 4 New Road Construction on SR 37 to construct a western bypass of Paoli in Orange

10.

11.

12.

13.

14.

County. Length 2.6 miles. The consultant will be responsible for survey, Right-of-Way
Plans and Construction Plans. INDOT will provide environmental and geotechnical
services.

Des No. 9804670
Estimated Construction Cost: $12,800,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 120 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — April 2006
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ITEM: 5 Interchange Modification on US 41 at the south junction of SR 62/SR 66 (Lloyd

10.

11.

12.

13.

14.

15.

Expressway) in Vanderburgh County. The consultant will be responsible for survey,
Right-of-Way Plans and Construction Plans. INDOT will provide environmental and
geotechnical services.

Des No. 0015020
Estimated Construction Cost: $10,600,000

Proposed Schedule
Start Plan Development — June 2003

Interchange Geometrics Plans and hydraulic layout sheets for bridges due -- 120 days after the Notice
to Proceed

Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due --120 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2006
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ITEM: 6 Pavement Rehabilitation on SR 32 from 4.01 miles to 0.39 mile west of the south

10.

11.

12.

13.

14.

junction of SR 9 in Madison County. Length 3.6 miles. The consultant will be responsible
for Right-of-Way Plans and Construction Plans. INDOT will provide a consultant
developed survey, environmental and geotechnical services.

Des No. 0013770 & 9802650
Estimated Construction Cost: $15,080,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 150 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — November 2006
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ITEM: 7 Road Reconstruction on SR 32 from 3.1 miles to 1.58 miles west of US 35 in Delaware

10.

11.

12.

13.

14.

County. The consultant will be responsible for survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 9802540
Estimated Construction Cost: $13,010,000

Proposed Schedule
Start Plan Development — September 2003
Grade Review Plans due -- 120 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — March 2007
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ITEM: 8 Road Reconstruction on SR 19 from 2.61 miles north of US 20 (Lusher Ave) to 4.1 miles

10.

11.

12.

13.

14.

north of US 20 in Elkhart County. This project will include the rehabilitation of one (1)
bridge. The consultant will be responsible for survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 9801130
Estimated Construction Cost: $9,731,000

Proposed Schedule
Start Plan Development — August 2003
Grade Review Plans due -- 120 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — January 2007
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ITEM: 9 Pavement Rehabilitation on SR 32 from 2.72 miles east of US 27 to 8.83 miles east of

10.

11.

12.

13.

14.

US 27 in Randolph County. Length 6.1 miles. This project includes design of the
replacement of one (1) bridge. The consultant will be responsible for Right-of-Way Plans
and Construction Plans. INDOT will provide a consultant developed survey,
environmental and geotechnical services.

Des No. 0013850
Estimated Construction Cost: $9,100,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 180 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — October 2006
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ITEM: 10  Pavement Rehabilitation on US 150 from SR 135 to Harrison/Floyd County Line in

10.

11.

12.

13.

14.

Harrison County. Length 4.5 miles. The consultant will be responsible for Right-of-Way
Plans and Construction Plans. INDOT will provide a consultant developed survey,
environmental and geotechnical services.

Des No. 9902560
Estimated Construction Cost: $8,450,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 150 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — December 2007
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ITEM: 11 Interchange Modification on I-74 at SR 44 in Shelby County. The consultant will be
Cancelled responsible for survey, Right-of-Way Plans and Construction Plans. INDOT will provide

10.

1.

12.

13.

14.

15.

environmental and geotechnical services.

Des No. 9802820
Estimated Construction Cost: $8,000,000

Proposed Schedule
Start Plan Development — June 2003

Interchange Geometrics Plans and hydraulic layout sheets for bridges due -- 90 days after the Notice
to Proceed

Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due --90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — February 2007
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jbschroe
Cancelled


ITEM: 12  Added Travel Lanes on US 30 from Flaugh Road to .66 mile west of [-69 and

10.

11.

12.

13.

14.

Interchange Modification at US 33, in Allen County. This project includes design of the
replacement of two (2) bridges. The consultant will be responsible for survey,
Right-of-Way Plans and Construction Plans. INDOT will provide environmental and
geotechnical services.

Des No. 9704150, 9904160, 9904170
Estimated Construction Cost: $7,500,000

Proposed Schedule
Start Plan Development — June 2003
Interchange Geometrics Plans due -- 120 days after the Notice to Proceed
Grade Review Plans due -- 60 days after the geometric review
Preliminary Field Check Plans due --90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2006
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ITEM: 13  New Interchange Construction on SR 49 at CR 400N, 2.7 miles north of US 30 in Porter

10.

11.

12.

13.

14.

15.

County. This project will include the design of one (1) new bridge. The consultant will be
responsible for Right-of-Way Plans and Construction Plans. INDOT will provide survey,
environmental and geotechnical services.

Des No. 9700360
Estimated Construction Cost: $7,290,000

Proposed Schedule
Start Plan Development — August 2003

Interchange Geometrics Plans and hydraulic layout sheets for bridges due -- 60 days after the Notice
to Proceed

Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due --90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — November 2005
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ITEM: 14 Pavement Rehabilitation on SR 3 from 0.27 mile south of SR 44 to 1.34 miles north of

10.

11.

12.

13.

14.

SR 44 in Rush County. The consultant will be responsible for survey, Right-of-Way Plans
and Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 0013750
Estimated Construction Cost: $4,890,000

Proposed Schedule
Start Plan Development — March 2004
Grade Review Plans due -- 90 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — March 2007
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ITEM: 15  Pavement Rehabilitation on SR 38 from SR 13 to [-69 in Madison County. Length 3.9

10.

11.

12.

13.

14.

miles. This project will include the design of the replacement of one (1) bridge. The
consultant will be responsible for survey, Right-of-Way Plans and Construction Plans.
INDOT will provide environmental and geotechnical services.

Des No. 9901330
Estimated Construction Cost: $4,820,000

Proposed Schedule
Start Plan Development — October 2003
Grade Review Plans due -- 120 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — April 2007
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ITEM: 16 Pavement Rehabilitation on SR 234 from 2.7 miles east of SR 109 to SR 38 in Henry

10.

11.

12.

13.

14.

County. Length 8.4 miles. The consultant will be responsible for survey, Right-of-Way
Plans and Construction Plans. INDOT will provide environmental and geotechnical
services.

Des No. 0013820 & 9901460
Estimated Construction Cost: $4,720,000
Proposed Schedule

Start Plan Development — June 2003
Grade Review Plans due -- 150 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — June 2006
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ITEM: 17  Interchange Modification on I-65 at SR 43 in Tippecanoe County. The consultant will be

10.

1.

12.

13.

14.

15.

responsible for Right-of-Way Plans and Construction Plans. INDOT will provide a
consultant developed survey, environmental and geotechnical services.

Des No. 9802790
Estimated Construction Cost: $3,690,000

Proposed Schedule
Start Plan Development — June 2003

Interchange Geometrics Plans and hydraulic layout sheets for bridges due -- 60 days after the Notice
to Proceed

Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due --90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2005
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ITEM: 18  Pavement Rehabilitation on SR 1 from the west junction with SR 44 to 0.99 mile north of

10.

11.

12.

13.

14.

SR 44 (17th St.) in Fayette County. The consultant will be responsible for Right-of-Way
Plans and Construction Plans. INDOT will provide a consultant developed survey,
environmental and geotechnical services.

Des No. 9802550
Estimated Construction Cost: $3,200,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 90 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — April 2007
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ITEM: 19  Interchange Modification on I-70 at SR 41 in Vigo County. The consultant will be

10.

1.

12.

13.

14.

15.

responsible for survey, Right-of-Way Plans and Construction Plans. INDOT will provide
environmental and geotechnical services.

Des No. 9804330
Estimated Construction Cost: $2,810,000

Proposed Schedule
Start Plan Development — June 2003

Interchange Geometrics Plans and hydraulic layout sheets for bridges due -- 90 days after the Notice
to Proceed

Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due --90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — March 2005
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ITEM: 20  Auxiliary Lane Construction on SR 46 (State St.) from Marr Rd. to Mapleton/Pence St.

10.

11.

12.

13.

14.

in Bartholomew County. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide a consultant developed survey, environmental
and geotechnical services.

Des No. 9902930
Estimated Construction Cost: $2,800,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 90 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2006
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ITEM:21  Pavement Replacement on SR 59 from SR 157 to 0.3 mile north of the north junction

10.

11.

12.

13.

14.

with SR 246 in Clay County. The consultant will be responsible for Right-of-Way Plans
and Construction Plans. INDOT will provide a consultant developed survey,
environmental and geotechnical services.

Des No. 9900820
Estimated Construction Cost: $2,300,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 90 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — September 2006
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ITEM: 22 Pavement Rehabilitation on SR 135 (Thompson Rd.) from Meridian St. to US 31 in

10.

11.

12.

13.

14.

Marion County. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide a consultant developed survey, environmental
and geotechnical services.

Des No. 0013870
Estimated Construction Cost: $2,100,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 60 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — October 2006
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ITEM: 23 Road Reconstruction on SR 58 from the west junction with CR 700S to the east junction

10.

11.

12.

13.

14.

15.

with CR 700S in Bartholomew County. This project includes the design of one (1) new
bridge one (1) bridge replacement and one (1) bridge rehabilitation. The consultant will be
responsible for Right-of-Way Plans and Construction Plans. INDOT will provide a
consultant developed survey, environmental and geotechnical services.

Des No. 0014850
Estimated Construction Cost: $2,490,000

Proposed Schedule
Start Plan Development — June 2003
Hydraulic layout sheets for bridges due -- 60 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — October 2006
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ITEM: 24  Road Reconstruction on SR 56 from 0.1 km to 3.5 km east of SR 135 in Washington

10.

11.

12.

13.

14.

County. The consultant will be responsible for survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 0014640
Estimated Construction Cost: $2,150,000

Proposed Schedule
Start Plan Development — August 2003
Grade Review Plans due -- 120 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — February 2007

Page 29 of 46
PSB 2002 No 19



ITEM: 25  Intersection Improvement on US 231 at Cline Ave., 2.05 miles east of US 41 in Lake

10.

11.

12.

13.

14.

County. The consultant will be responsible for survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 0014070
Estimated Construction Cost: $1,630,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 90 days after the Notice to Proceed
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — September 2006
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ITEM: 26  Sight Distance Improvement on SR 26 from 4.29 to 4.47 miles east of I-69 at CR 750S in

10.

11.

12.

13.

14.

Grant County. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide survey, environmental and geotechnical services.

Des No. 0011950
Estimated Construction Cost: $1,540,000

Proposed Schedule
Start Plan Development — July 2003
Grade Review Plans due -- 150 days after Start Plan Development
Preliminary Field Check Plans due -- 90 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — January 2007
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ITEM: 27  Pavement Rehabilitation on SR 238 from SR 37 to [-69 in Hamilton County. The
Cancelled consultant will be responsible for Right-of-Way Plans and Construction Plans. INDOT

10.

11.

12.

13.

14.

will provide a consultant developed survey, environmental and geotechnical services.

Des No. 9901340
Estimated Construction Cost: $1,185,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 60 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2006
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ITEM: 28  Sight Distance Correction on US 35 at Schultz Road, 0.14 mile north of I-80/90 in

10.

11.

12.

13.

14.

LaPorte County. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide a consultant developed survey, environmental
and geotechnical services.

Des No. 0014120
Estimated Construction Cost: $970,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 60 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — September 2006
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ITEM:29  Pavement Replacement on SR 56 from SR 56 to Splinter Ridge Fish and Wildlife Area

10.

11.

12.

13.

14.

Visitors Center in Jefferson County. The consultant will be responsible for Right-of-Way
Plans and Construction Plans. INDOT will provide a consultant developed survey,
environmental and geotechnical services.

Des No. 0012100
Estimated Construction Cost: $960,000

Proposed Schedule
Start Plan Development — June 2003
Grade Review Plans due -- 60 days after Start Plan Development
Preliminary Field Check Plans due -- 60 days after review of the Grade Review Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans
Final Design Summary due -- 30 days after the hearing requirements have been met.
If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — December 2006
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ITEM: 30  Bridge Replacement on SR 152 over CSX and IHB Railroad, 3.48 KM north of 1-80/94 in

Lake County. The consultant will be responsible for survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical services.

Des No. 0014210
Estimated Construction Cost: $9,710,000.

Proposed Schedule

N kW

*®

10.
11.
12.

13.
14.

Start Plan Development — June 2003

Structure Size and Type Plans due --60 days after the Notice to Proceed

Preliminary Field Check Plans due -- 60 days after review of the Structure Size and Type Plans
Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Preliminary Plans for Final Approval and Design Summary due -- 30 days after the hearing
requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months prior to the
scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Plans due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5 permit
applications with documentation due seven months prior to the scheduled ready-for-letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2006
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ITEM: 31

ITEM: 32

ITEM: 33

ITEM: 34

Road Design Services. Five (5) consultants will be selected to perform Intersection
Improvement Design, Small Structure Replacement Design, Sight Distance Correction
Design, Drainage Improvement Design, Road Reconstruction Design, etc., on an as needed
basis. Depending upon the qualifications of the selected firms, bridge design work
associated with road projects may also be included. Both negotiated lump sum fees and
cost plus 15% payment methods will be allowed by the contract. The method of payment
for each project will be decided by INDOT upon assignment of each project. The
consultant will be required to submit a design fee estimate for each project for negotiation
before a start work notice is issued. Projects will be assigned over a two-year period. The
contract maximum will be $500,000.00.

Road Design Services. Two (2) consultants will be selected to perform Intersection
Improvement Design, Small Structure Replacement Design, Sight Distance Correction
Design, Drainage Improvement Design, Road Reconstruction Design, etc., on an as needed
basis. Both negotiated lump sum fees and cost plus 15% payment methods will be allowed
by the contract. The method of payment for each project will be decided by INDOT upon
assignment of each project. The consultant will be required to submit a design fee estimate
for each project for negotiation before a start work notice is issued. Projects will be
assigned over a two-year period. The contract maximum will be $300,000.00.

Bridge Design Services. One (1) consultant will be selected to perform Bridge
Replacement Design, New Bridge Design, Small Structure Replacement Design, Bridge
Rehabilitation Design, etc., on an as needed basis. Both negotiated lump sum fees and cost
plus 15% payment methods will be allowed by the contract. The method of payment for
each project will be decided by INDOT upon assignment of each project. The consultant
will be required to submit a design fee estimate for each project for negotiation before a
start work notice is issued. Projects will be assigned over a two-year period. The contract
maximum will be $500,000.00.

Open End Signalization. One (1) consultant will be selected to prepare plans for
intersection signalization projects. The projects will be assigned on an as needed basis.
These will be cost-plus 15% contracts for $200,000.00 with a duration of two (2) years and
an option to renew for two (2) additional years at the same terms.
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ITEM: 35

Subsurface Utility Engineering. One (1) consultant will be selected to perform
subsurface designating, locating, and mapping services on an as needed basis. Work
assignments may include entire projects or spot locations within projects. The term
“designate” means to indicate, by marking, the presence and approximate horizontal
location of a subsurface utility facility using geophysical prospecting techniques. The term
“locate” means to obtain an accurate position of a subsurface utility facility (horizontally
and vertically) by digging a small diameter test hole using a method such as vacuum
excavation. The contract will be a statewide negotiated hourly rate contract with a
$1,000,000.00 maximum. Projects will be assigned over a two (2) year period.

Surveying work shall be performed by or under the direct supervision of an Indiana
registered Land Surveyor or an Indiana registered Professional Engineer.

Consultants submitting on this item should submit a complete qualification package as
appropriate.
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Name of Firm:

STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2002 - No. 19

Indicate the item number or numbers for which you are expressing interest. Multiple items may be listed on
the same form if the requested information is the same. This form should be duplicated as necessary.

Where will the work pertaining to the above items be performed? See the notes at the bottom of this page for

each item.
Office Type of Project Manager Project Engineer Percent
Location Work Complete

Indicate the anticipated types of work to be sub-contracted:

Notes:  Office Location - Use the Office Code Number from the Office Address Listing.

Type of Work - Indicate what type of work will be performed at different offices. List the types as
Road Design, Bridge Design, Survey, etc.

Project Manager - Name the project manager indicating the office where he/she is located. When

listing the offices doing the work, a project manager might not be listed at each office.

Project Engineer - Name the person responsible for signing the plans or certifying the survey. This
person must be registered in Indiana. A person might not be located in each office.

Percent Complete - List the percentage of each work type that will be completed in each office.
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CONTRACT BALANCES
Name of Firm:

For those consultants who currently have active or pending contracts with INDOT, please supply the following
information for each. Duplicate this sheet if necessary. Please include all projects for which you have been selected
and the estimated contract amounts. You may include comments concerning projects that are on hold, but the contract
amounts should still be included in the totals. Sub-contracted amounts are also to be included in the totals.

Division : ___ Design ____TollRoad
(Check one) _____Land Acquisition _____ Operations Support
__ Pre-Eng & Environment __ Roadway Management
__ Planning Other
Description:
Des# (if applicable) , Active orPending__
Project # (if applicable)
Route:

Description of work

Total or Estimated Contract Amount: $ , Remaining Amount Unbilled: $
Division : _ Design _____TollRoad
(Check one) ____Land Acquisition _____ Operations Support
___Pre-Eng & Environment __Roadway Management
____ Planning Other
Description:
Dest# (if applicable) , Active or Pending
Project # (if applicable)
Route:

Description of work

Total or Estimated Contract Amount: $ , Remaining Amount Unbilled: $
Division : __ Design __ Toll Road
(Check one) ____Land Acquisition ___ Operations Support
____ Pre-Eng & Environment ___Roadway Management
____Planning Other
Description:
Dest# (if applicable) , Active orPending__
Project # (if applicable)
Route:

Description of work

Total or Estimated Contract Amount: $ , Remaining Amount Unbilled: $
Total Remaining Amount Unbilled for Design Division Contracts: $ (this sheet), $ Total
Total Remaining Amount Unbilled for all INDOT Contracts: $ (this sheet), $ Total
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2002 - No. 19

Name of Firm:

CURRENT TRANSPORTATION PROJECTS - List your current non-INDOT highway transportation projects that
are being developed by the personnel that would also be working on the INDOT projects included in this Professional
Services Bulletin. Copies of this sheet may be used for additional projects.

Project Name Client Construction % Office
Cost Comp. (see
note)

Services being provided (ex. - Survey, Road Design, Bridge Design, Construction
Inspection, etc.)

NOTE: Indicate which office is doing the majority of the work on each project. Use the Office Code Number from the
Office Address Listing Form.
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2002 - No. 19

Name of Firm:

COMPLETED TRANSPORTATION PROJECTS - List the highway transportation projects that were completed by
your firm within the last five years. Only projects completed by the personnel listed on your Listing of Personnel
Form within this Statement of Interest should be listed. Copies of this sheet may be used for additional projects.

Project Name Client Construction Year Office
Cost Comp. (see
note)

Services provided (ex. - Survey, Road Design, Bridge Design, Construction Inspection,
etc.)

NOTE: Indicate which office is doing the majority of the work on each project. Use the Office Code Number from
the Office Address Listing Form.
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OFFICE ADDRESS LISTING FORM

Name of Firm :

OFFICE ADDRESS LISTING - Main Office should be the office that you prefer that we deal with for qualification,

project, and personnel information. Additional offices may be attached on copies of this sheet.

Main Office, Office Code - (1)

Address: Street

City, State Zip

Telephone, FAX

Main Office will work on INDOT projects. Yes

Branch Office, Office Code - (2)

Address: Street

City, State Zip

Telephone, FAX

Office # 2 will work on INDOT projects. Yes No

Branch Office, Office Code - (3)

Address: Street

City, State Zip

Telephone, FAX

Office # 3 will work on INDOT projects. Yes No

Branch Office, Office Code - (4)

Address: Street

City, State Zip

Telephone, FAX

Office # 4 will work on INDOT projects. Yes No
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PERSONNEL SUMMARY FORM

Name of Firm :

List the number of employees at each work location for each Personnel Category available for INDOT
design and/or survey work. Only full time employees shall be listed. Do not list any employees more than
once. Employees that are working on non-highway transportation work should be listed as Personnel

Category - Q.
PERSONNEL CATEGORIES MAIN OFFICE BRANCH OFFICES
(*) Personnel Categories Code Indiana | Others
Principal

(A) Registered Professional
Engineer

(B) Non-Registered Graduate
Engineer

(C) Registered Land Surveyor

(D) Non-Registered Land Surveyor

(E) Non-Engineer/Non-Surveyor

Project Manager

(F) Registered Professional
Engineer

(G) Non-Registered Graduate
Engineer

(H) Registered Land Surveyor

(I) Non-Registered Land Surveyor

(J) Non-Engineer/Non-Surveyor

Design Engineers

(K) Registered Professional
Engineer

(L) Non-Registered Graduate
Engineer

Design Technicals - Non-
Engineers

(M) Other Professionals, Planners,
etc.

(N) Engr. Technicians, Draftsman,
etc.

Surveying Technicals

(O) Registered Land Surveyor

(P) Surveying Technicals

Support Personnel

(Q) Other Firm Personnel

Totals
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LISTING OF PERSONNEL FORM INSTRUCTIONS

Provide the requested information for all of the employees that you expect to use on INDOT projects.
Personnel shall be listed by office, in alphabetical order, starting a new page for each office.

Office Location

Show the Office Location Code at the top of each page from the Office Address Listing Form.

1. Name

Names shall be listed in alphabetical order by last name. Only full time employees shall be listed. No
employee shall be listed for more than one office. Employees who work in more than one office shall be

listed only for the office in which the most time is spent.

Personnel Category

Show the Personnel Category Code (A through Q) as shown at the left of each Personnel Category
Description from the Personnel Summary Form. Indicate only one Personnel Category for each employee.
If more than one Personnel Category applies to an employee, indicate the category in which the employee is
expected to devote the most time. Employees listed under Personnel Category "Q" do not need to be listed.

Years of Experience

For each employee indicate the number of years of experience with your firm and the total number of years
of experience.

2.a. Project
List the project that each employee spent the most time on last year.

2.b. Type of Work

For each employee list the principle type of work performed, bridge design, road design, site design,
drafting, survey, environmental, right-of-way engineering, others, etc.
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Listing of Personnel Form

Name of Firm: Office Location:

1. Name - Last, First Personnel Category Years of Experience
(List in alphabetical order) Category Your Firm | Total

2.a. Project b. Type of Work

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

1. | | |

2.a. b.

L. | | |

2.. b.

1. | | |

2.a. b.

1. | | |

2.. b.

1. | | |

2.a. b.

L. | | |

2.. b.

1. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2002 - No. 19

Name of Firm:

In the spaces below, list the projects that your firm would like to be considered for in the order of
preference. From the left to right, list the top ten item numbers of the projects that you are responding to.
It is not necessary that ten items be indicated.

1 st 2Ild 3I'd 4th Sth 6th 7th Sth 9th 1 Oth

In the space below, include comments as to your selection of preferences. Reasons could include: areas
of expertise, work load in certain areas, past experience, etc.

COMMENTS:
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